
TFC Contract No. 18-089-000 
O'Connell Robe1ison & Associates, dba O'Connell Robertson 

Assignment No. 2 
Project No. 20-029-2520 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
O'CONNELL ROBERTSON & ASSOCIATES, DBA O'CONNELL ROBERTSON 

TFC CONTRACT NO. 18-089-000 

ASSIGNMENT NO. 2 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 2 
(hereinafter referred to as "Assignment No. 2" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701 
(hereinafter referred to as "TFC") and O'Connell Robertson & Associates, dba O'Connell 
Robertson located at 811 Barton Springs Road, Suite 900, Austin, Texas 78704 (hereinafter 
referred to as "PSP") (TFC and PSP are hereinafter referred to individually as a "Party" or 
collectively as "Parties"), to be subject to the terms and conditions that follow. 

1.0. DESCRIPTION OF PROJECT: The project for which PSP agrees to provide 
Professional Services is generally described as submit an update of the 2018 assessment 
originally provided under TFC IDIQ Contract No. 18-089-000, Assignment No. 1 for the 16-acre 
site and buildings at Camp Hubbard located 3500 Jackson Avenue (35th Street), Austin, Texas 
(hereinafter referred to as the "Project"), as described in Exhibit A, PSP's Proposal dated July 1, 
2020, attached hereto and incorporated herein for all purposes and consisting of three (3) Pages. 

2.0. DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 2 shall 
be completed no later than February 28, 2021, unless terminated earlier as provided in Section 
3.2 of the Agreement. The schedule is subject to adjustments for possible time extension; 
however, any extension of time must be approved by the TFC and shall require an amendment to 
Assignment No. 2. 

3.0. SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions 
shall be in accordance with the Agreement, any Special Conditions, and with this Assignment 
No.2. 

4.0. SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the 
services under this Assignment No. 2 with its own forces unless otherwise specified. If the scope 
of services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the 
scope of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to 
Section 11.2 of the Agreement. 
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5.0. FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 2 
shall not exceed the sum of Thirty-Two Thousand and No/100 Dollars ($32,000.00). No more 
frequently than once per month, PSP shall submit a Pay Application to TFC for services 
performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

6.0. IDENTIFICATION OF PSP PROJECT MANAGER AND ALL 
SUBCONTRACTOR: (a) For this Assignment No. 2, PSP shall identify the Project Manager, 
PSP's employees and all subcontractors assigned to this project on the List of Project Manager 
and Subcontractors (hereinafter referred to as the "List"), attached hereto and incorporated herein 
for all purposes as Exhibit B. 

(b) TFC reserves the right to approve the appointment of the PSP Project Manager 
and to demand that the Project Manager, and any of PSP's employees or subcontractors, be 
removed and replaced if, in the sole opinion of TFC, their performance on this project or any 
other projects, is and/or was inadequate or their continued involvement with the Project is, will, 
or has become detrimental to the timely and successful completion of the project. 

(c) The Project Manager and Subcontractors identified in the List shall not be 
replaced by PSP, nor shall any other subcontractors be engaged by PSP, unless prior written 
consent is obtained from TFC, which consent shall not be unreasonably withheld, conditioned, or 
delayed. 

7.0 ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this 
Assignment and their integrated attachment(s) constitute the entire agreement of the Parties and 
such are intended as a complete and exclusive statement of the promises, representations, 
negotiations, discussions, and other agreements that may have been made in connection with the 
subject matter hereof. Unless an integrated attachment to this Assignment specifically displays a 
mutual intent to amend a particular part of this Assignment, general conflicts in language 
between any such attachment and this Assignment shall be construed consistently with the terms 
of this Assignment. Unless otherwise expressly authorized by the terms of this Assignment, no 
modification, renewal, extension, or amendment to this Assignment shall be binding upon the 
Parties unless the same is in writing and signed by the respective Parties hereto. 

[This Space Intentionally Left Blank] 
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This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION O'CONNELL ROBERTSON & ASSOCIATES, 
DBA O'CONNELL ROBERTSON 

By: By: ____________ _ 

Mike Novak Nick Patterson, P.E., LEED AP BD+C 

Executive Director Principal 

Date of execution: Date of execution: 
--------~ 

PM 

DGC 

Dir 

DED 
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EXHIBIT A 
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July 1, 2020 

Dorothy Spearman 
Senior Project Manager- Facilities 
Design & Construction Texas Facilities Commission 
1711 San Jacinto Blvd . 
Austin, TX 78701 

RE: Update Facilities Analysis and Master Plan 

M i ss ion dr iven . 

Austin Texas Department of Motor Vehicles 

811 Barton Springs Road, Suite 900 

Austin , TX 78704 

512.478.7286 

San Antonio 

4040 Broadway, Suite 300 

San Antonio, Texas 78209 

210.224.6032 

oconnellrobertson.co m 

Dear Dorothy: 

Pursuant to your email of May 28, 2020 and our virtual meeting on June 23, 2020, outlined 
below is our proposal to address the scope of work discussed. 

1 Project Understanding 
The Texas Department of Motor Vehicles (TxDMV) desires to revise and update the 
potential long-term viability of certain facilities and related site development at the 16-
acre campus known as Camp Hubbard. 

The Project analysis prepared by O'Connell Robertson for TxDMV dated November 
2018, will serve as a basis to reconfirm programmatic space requirements for TxDMV 
and understanding of existing conditions. This current analysis will specifically focus on 
the following five options of reallocation of space and modifications to existing site. 

1. Demolish existing Building 5 and. construct a five-story building to accommodate all 
TxDMV functions and staff except Motor Carrier Division 

2. Modify item one above as required to include the Motor Carrier Division 
3. Modify item two above as required to include a portion of Central Support for 

Driver's Licensing staff of approximately 100 FTE's (to be confirmed) . 
4. Locate and construct a four-story parking garage on the campus 

As part of the analys is and definition of the above options, each one will include an 
estimate of probable development and construction costs . 

It is further recognized that based on existing conditions of other building or major 
campus systems, as identified in recent independent studies of reports, other functions, 
i.e. cafeteria may be removed from existing locations and integrated within the new 
building scope. 

Site conditions related to parking, vehicle and service access and pedestrian circulation 
will be assessed as part of the analysis. 

The expected deliverable developed as the result of this study, will be utilized to 
facilitate review and potential funding . It will consist of both narrative and graphics, 
along with respective cost estimates to define a proposed master plan that will achieve 
the long-term goals of TxDMV. 
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Miss i o n dri ven. 

2 Services 
The following services are proposed. 

a. Review applicable reports or assessments of building conditions generated 
since completion of November 2018 Project Analysis 

b. Conduct on-site tour of existing facilities to refresh understanding of current 
conditions 

c. Review and confirm future space needs in support of revising comprehensive 
space program 

d. Develop conceptual diagrams graphically illustrating cost-effective and efficient 
configurations of new five-story building, required to address approved space 
program 

e. In concert with above, assess capacity for required parking garage and 
location 

f. Develop conceptual images of new building and parking garage to define 
quantity, character and quality of new facilities to support cost estimating 

g. Develop narratives describing systems and materials of proposed building and 
parking garage to further support cost estimating 

h. Coordinate the cost-estimating services of a general contractor for each of the 
options 

i. Building and site concepts will be combined to produce an updated 
comprehensive master plan for Camp Hubbard 

j . All the above will be documented and presented in a format consistent with the 
November 2018 Project Analysis 

a. Three hard copies and digital file of document will be provided 

3 Scheduling 
Based on project start on or around August 1, 2020 we provide the following timeline 
for development. At the initial meeting, we will establ ish specific future meeting times 
convenient to TxDMV personnel. 

Aug. 1 - Aug. 15, 2020 
Aug. 15 -Sept. 15, 2020 

Mtg . 1 - ProjecUprogram overview and site tour 
Mtg . 2 - Review space program & preliminary planning 
concepts 

Sept.15- Oct 1, 2020 

Oct. 1 - Oct. 15, 2020 
Oct. 15- Nov. 1, 2020 
Nov. 1 - Nov. 15, 2020 

4 Fee 

Mtg . 3 - Review final space program and building 
concepts 
Mtg. 4 - Review preliminary cost estimates 
Mtg. 5 - Review of final draft of project analysis 
Final project analysis complete and submitted 

We propose a lump sum fee in the amount of $22,000.00 for O'Connell Robertson's 
services and an allowance of $10,000.00 for estimating services by selected general 
contractor. Any unused portion of the allowance will be credited back to TxDMV. 

40% of fee amount wil l be invoiced at the end of October. The balance will be invoiced 
at the end of November. 

5 Reimbursable Expenses 
Miscellaneous costs expended in the development of the project are included in the 
lump sum fee amount above. No additional expenses will be invoiced . 
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M i ss ion d riv e n. 

6 Hourly Rate Schedule 

Should additional services be required and approved, the following hourly rates will 
govern the costs of additional services: · 

Principal 
Project Management 
Sr. Registered Architect 
Registered Engineer 
CAD Production 
Administrative 

7 Assumptions 

$250/hr 
$200/hr 
$175/hr 
$185/hr 
$100/hr 
$90/hr 

The following assumptions govern the scope of this proposal : 
a. This proposal will be executed within the requirements and context of our IDIQ 

Professional Services Agreement with Texas Facilities Commission. 

We appreciate your consideration of O'Connell Robertson to again assist in the future 
planning of TxDMV and Camp Hubbard . 

Sincerely, 

Richard Burnight, AIA, ACHA 
Principal 

CC: Casey Nicholson, RA 
Nick Patterson, PE, Principal 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 
(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: 
Vend/Agency Name: O'CONNELL ROBERTSON AND ASSOC 

Address Line 1: 811 BARTON SPRINGS RD #900 

Address Line 2: 

City, State, Zip: AUSTIN, TX 78704 

Point of Contact: Rick Burnight 

Contact Phone No: 512.478 .7286 

Contact Email: rburnight@ocon nel lrobertson .com 

B. Subcontractors: 

1. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
ffimail) 

4. (Name) 
(Company) 

(Address) 
(Cell#) 
ffimail) 

For use with a/12018 IDIQs 
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